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Hal A. Gibson, Jr. 
Principal Engineer, Public Projects 

Exhib i t  B 
PAGE 1 . . . . . . . . . . . . . . . '  . . . . . . . . . . . .  

500 Water S t  
13' Floor 

Jacksonville, FL 32202 
EMAIL Hal-Oibson@csx.com 

PHONE (904) 359-1048 
FAX (904) 366-4042 , 

March 15,2006 

Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, U; 62764 

' Subject: Xenia, Clay, County, IL: Installation of flashing light signals and gates @ TR 
40., W T  152919C, MP BC 252.58 Project # IL0184 

JeffHarpring: ' 

Enclosed for your review and approval is the Signal Force Account Estimate for 
$172,237.00 for the above referenced project. 

We await receipt of your further advice and/or approval of the project cost and authority 
to proceed. If I can be of any further assistance, please do not hesitate to contact me. 

Hal A. Gibson, Jr. 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 

Exhibit B 
PAGE 2 

Page 1 

ESTIMATE SUBJECT TO REVISION AFTER 9/11/2006 DOT NO.: IL0184 

DESCRIPTION: TR 40 - Installation of flashing light signals and gates at TR 40. 
CITY: Xenia COUNTY: Clay STATE: IL 

DIVISION: Midwest Division SUB-DIV Illinois MILE POST BC 252.58 
AGENCY PROJECT NUMBER ILO184 u 

PRELIMINARY ENGINEERING: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted & Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGlNEERING/INSPECTION: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
21 2 Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
070 Labor (Conductor-Flagman) 
050 Labor (Foremanllnspector) 
070 Additive 116.26% (Transportation Department) 
050 Additive 110.77% (Engineering Department) 
230 Per Diem (Engineering Department) 
230 Expenses 

Subtotal 

*' $ 1,350 
$ 53 1 

.., $ ' 235 
$ 500 
$ 2,616 

$ 500 
$ 500 

SIGNAL & COMMUNICATIONS WORK (Details Attached) $ 149,562 

TRACK WORK: (Details Attached) $ 

ACCOUNTING 8 BILLING: 
040 Labor 
040 Additive 95.08% 

Subtotal 

PROJECTSUBTOTAL 
900 CONTINGENCIES: 10.00% 

$ 2,000 
$ 1,902 
$ 3,902 

$ 156,579 
$ 15,658 

$ 172,237 *- GRANDTOTAL pp 

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has been prepared basad on site conditions. anticipated work duration periods, material prices. iakr rates, manpawerand resource availability. and 
olherfectoffi known as of the date prepared. The actual cost for CSXT work may differ based uwn the agency's requirements, nvarcon1TaCtM.s work pmcedures. 
andlor other conditions that become apparent Once consVuction commences or during the progress of the work 

Office of Assistant Chief Engineer Public Projects-Jacksonville, Florida 
Estimated prepared by: ~ 

Form Last Revised: March 4,2005 CFL 
DATE: 3/15/2006 REVISED: 

Project Summary Sheet 
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CSX TRANS'PORTATION, INC. Page 1 of 4 

FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 
Pub EB - '  SC ' E63 

ESTIMATE SUBJECT TO REVISION AFTER: 9H 112006 DOT NO.: IL0184 

DESCRIPTION: 
CITY: Xenia COUNTY Clay STATE: IL 

TR 40 - Installation of flashing light signals and gates at TR 40. 

DIVISION: Midwest Division SUB-DIV: Illinois MILEPOST: BC 252.58 
DRAWING NO.: BC25258.HOl DRAWING DATE: 1/20/2006 REGION: Midwest 

AGENCY PROJECT NUMBER:, IL0184 

PRELIMINARY ENGINEERING: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted &Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGINEERING/INSPECTION: 
200 Labor(Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Codtracted &Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
70 Labor (Conductor-Flagman) 

- 5 Days @ $ 270.00 $ 1,350 
$ 531 
$ 235 
$ 500 
$ 2,816 

- 0 Days@ $ 270.00 $ 
$ 
$ 
$ 500 
$ 500 

0 Days@ $ $ 
50 Labor (Foreman/lnspector) - 0 Days@ $ 235.00 $ 
70 Additive 116.26% (Transportation Department) $ 
50 Additive 110.77% (Engineering Department) $ 
230 Expenses (Engineering Department) 
230 Expenses 

Subtotal 

COMMUNICATIONS WORK 
Temporary (Details Aitached) 
Permanent (Details Attached) 

Subtotal 

- 0 Days@ $ 75.00 $ - 0 Days@ $ 45.00 $ 
$ 

$ 
$ 
$ 

Force Account Worksheet 

, I,,,, 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Exhibit B 
PAGE 4 

Page 2 of 4 

ACCT. CODE : 709 - 
Pub EB - sc EB3 

TRACK LABOR 
50 Traffic Control 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 
50 

Remove Existing Crossing 
Renew Cross Ties 
Renew Rail 
Install OTM 
Install Field Welds 
Install Geo-Textile Fabric 
Install Sub-Drains 
Install Ballast 
Line and Surface 
Install Crossing Materials 
Install Bituminous Pavement 

50 
50 
50 
50 Clean-up 
50 Additive 110.77% 
230 PerDiem 

Subtotal 

TRACK MATERIAL 
220 Cross Ties, Main Line 
220 Rail, 136RE, New 
220 Misc. OTM 
210 Gec-Textile Fabric 
210 Sub-Drains 
220 Ballast 
220 Field Welds 

210 Concrete Full Width 
210 Concrete/Rubber Xing (CSX) 
210 Rubber Crossing, Full Depth 
210 Timber/Asphalt Crossing (CSX Standard) 
220 Crossties, Io' Length 
21 0 Bituminous Material 
21 0 Sales Tax on Material 6.50% 
210 Material Handling 5.00% 

Subtotal 

CONTRACT: 
215 AsDhalt Pavina (In Place) 
241 Disposal of Waste Materials 
215 Maintenance of Traffic 

Subtotal 

- 0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
- 0 MAN-HRS 
- 0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 
0 MAN-HRS 

- 
- 
- 
- 
- 

- 
- - 
- 

$ 21.00 
21.00 

$ 21.00 
21.00 

$ 21.00 * 
$ 21.00 
$ 21.00 'I 

21.00 
21.00 

$ 21.00 ' ' a  

$ 21 .oo 
$ 21 .oo 

- 0 MAN-HRS $ 21.00 - 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 
- 0 MAN-HRS $ 21 .oo 

- OMAN-DAY $ 90.00 

- 0 EA $ 31.00 

- 1 LOT $ - - 0 RL $ 250.00 
- 0 LF $ 6.00 
- 0 NT $ 5.75 - 0 EA $ 100.00 

- 0 LF $ 17.00 

- 0 - L  

- 0 TF $ 135.00 
- 0 TF $ 280.00 
- 0 TF $ 42.00 
0 EA $ 39.00 - 0 NT $ 80.00 

- 0 NT $ 120.00 
- 0 TF $ 10.00 
- 0 DAY $ 300.00 

Force Account Worksheet 

I ' 111'1 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 3 of 4 

ACCT. CODE : 709 - 
!, Pub EB - sc ' EB3 

$ I 
241 EQUIPMENT RENTAL 

Subtotal 

50 

228 
228 

210 
210 
220 
60 
65 
230 
200 
200 
80 
65 
200 
241 
241 
212 
21 1 
216 
228 
900 

40 
40 

WORK TRAIN: 
Subtotal 

SALVAGE: 
Rail 
OTM 

Subtotal 

SIGNAL WORK 
Material - field & Consumables 
Material - Sales Tax 
Material - Shop 
Construction Labor 
Shop Labor 
Per Diem 
RR Engineering,Preliminary 
RR &ngineering.Construction 
Additives to Construction Labor 
Additives to Shop Labor 
Additives to Engineering , 
Equipment Expense 
Waste Management 
Contract Engineering 
Freight 
AC Power Selvice 
Salvage 
Other 

Subtotal 

ACCOUNTING & BILLING: 
Labor 
Additive 95.08% 

Subtotal 

Q DAY $ 2,100.00 $ 
$ 

- 0 NT $ 65.00 $ - 0 NT $ 75.00 $ 

8 

_ I  $ 

$ 65,631 
$ 4,279 
$ 
$ 17,897 
$ 800 
$ 7,035 
$ 4,123 
$ 2,884 
$ 14,543 
$ 760 
$ 2,676 
$ 9,750 
$ 160 
$ 11,803 
$ 4,700 
$ 2,500 
$ 1 
$ 
$ 149,562 

10 Days@ $ 200.00 $ 2,000 , 
$ 1,902 

PROJECT SUBTOTAL: 
900 CONTINGENCIES: 10.00% 

$ 3,902 

$ 156,579 
$ 15,656 

$ 172,237 

Force Account Wo&sheet 

, ,,,I, 
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CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 

Exhib i t  B 
PAGE 6 

Page 4 of 4 

Pub EB - sc E63 
DIVISION OF COST 

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This eslimale has been prepared based on site conditions. anticipated work duration peticd~. material ptices. labor mles. manpower and reyue avaiiabillty. and other faCtOrs 
known as of the dale prepared. The ectusl cost for CSXT work may diffe based upon the agency's requirementr, their contmcto<B work w a d u r n .  8n&r 0the1 conditions 
that become apparent once r n ~ l w n i ~ n  Commences or during the progress of the Work 

Office of Assistant Chief Engineer Public Pmjects-4acksonville. Florida 
Estimated prepared by: - 

DATE REVISED: 

Force Account Worksheet 

I ' l i l l  
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ACCT. CODE : 709 - 
PubEB- SC EB3 

ESTIMATE SUBJECT TO REVISION AFTER 9/11/2006 DOT NO.: IL0184 

DESCRIPTION: 
CITY: Xenia COUNTY: Clay STATE: IL 

TR 40 - Installation of flashing light signals and gates at TR 40. 

DIVISION: Midwest Divis SUB-DIV Illinois MILEPOST: BC 252.58 
DRAWING NO.: BC25258.HOl DRAWING DATE: 1/20/2006 a i d w e s t  

AGENCY PROJECT NUMBER IL0184 

SIGNAL WORK 
210 Material - Field & Consumables 
210 Material - Sales Tax 
220 Material - Shop 
60 Construction Labor 
65 ShopLabor 
230 Per Diem 
200 RR Engineering,Preliminary 
200 RR Engineering,Construction 
60 Additives to Construction Labor 
65 Additives to Shop Labor 
200 Additives to Engineering 
241 Equipment Expense 
241 Waste Management 
212 Contract Engineering 
211 Freight 
216 AC Power Service 
228 Salvage 
900 Other 

Subtotal 

..$ 65,631 
$ 4,279 
$ 
$ 17,897 
$ 800 
$ 7,035 
$ 4,123 
$ 2,684 
$ 14,543 
$ 760 
$ 2,676 
$ 9,750 
$ 180 
$ 11,803 
$ 4,700 
$ 2,500 
$ 1 
$ 
$ 149,562 

- 

Signal Summary 
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Material - Field 8. Consu $70,110 
Invoice Freight $4,700 
Invoice Contract Eng $12,803 
Invoice Misc 
Invoice Utilities $2,500 
Material New 

ACCT. CODE : 709 - 
Pub EB - sc EB3 

ESTIMATE SUBJECT TO REVISION AFTER 9/11/06 DOT NO.: IL0184 
!, CITY: Xenia COUNTY: Clay STATE: IL , 

DESCRIPTION: TR 40 - Installation of flashing light signals and gates at TR 40. 
I 

DIVISION: Midwest Division SUB-DIV: Illinois MILEPOST: BC 252.58 
DRAWING DATE: 1/20/2006 REGION: Midwest DRAWING NO.: BC25258.HOl 

AGENCY PROJECT NUMBER: IL0184 

Oracle Input 

I III'I 
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TR 40 - I 

DOT: 15291 9C 

Exhibit B 
PAGE 9 

Estimate No. 109331 
CSX Transportation 

Xenia, IL 
llation of flashing light signals and gates @ TR 40. 

OP: IL0184 CSX Project: lL2005036 

Summary 

Material ..... . . .. . . .. . .. . , . .. . . , . .. . . ... ... . . .. . . .. . ... .. . . .. .. . . . .. . .. . .. . , . .. . .. . ... . ... .. .'... .. . . .. . . .. . .. . . .. . .. . . . .... . .... . 
Sales Tax ...................................................................................................................... 

Labor: 
Construction Labor (67 man-days) ............................................................................. 
Shop Labor (5 man-days) .......................................................................................... 
Subsistence (67 man-days) ....................................................................................... 

Railroad Engineering, Preliminary ................................................................................ 
Railroad Engineering, Construction ............... .............................................................. 
Additives to Construction Labor .............................................................. ...................... 
Additives to Shop Labor ................................................................................................ 
Additives to Engineering ............................................................................................... 
Equipment Expenses (15 work days) ............................................................................ 
Waste Management (15 work days) .............................................................................. 
Contract Engineering .................................................................................................... 

Freight ........................................................................................................................... 

Poleline Removal .......................................................................................................... 

AC Power Service ......................................................................................................... 
Salvage . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

c 

* I  

, ., 

$65,831 
$4,279 

$ 17,897 
$800 

$7,035 

$4,123 
$2,684 

$14,543 
$760 

$2,676 

$9,750 

$180 

$11,803 

$4,700 

$0 

$2,500 

$ 1  

TOTAL ESTIMATE COST ............................................................................................ $149,562 

Date: 03/08/2006 
Estimated By: David Albright 

NOTE: This estimate should be considered void one year from date of estimate. 

Page 1 of 6 Estimate ID: 109331 
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Shop Material List for CSX Project: lL2005036 (Effective: 03/08/2006) 
Installation of flashing light signals and gates. 

Xenia, IL - BC 252.58 

020-001 71 20 

020-001 71 25 

020-001 8234 

020-0021 965 

020-0022651 

020-0022701 

020-0025595 

020-0053360 

020-005y510 

020-0055602 

020-0056514 

020-0064060 

020-0660077 

020-0770060 

020-07701 05 

020-1 940055 

0 2 0 - 2 5 0 3 0 9 0 

0 2 0 - 2 5 0 3 2 0 6 

020-250321 0 

020-2901 190 

020-34301 30 

020-365261 5 

020-42001 00 

020-4200340 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

Catbloa Num Cond Unit Price Qtv Cost Description 
020-0003388 5424.00 5424.00 HOUSE 6X6L ALUM INCLUDES 5 

SHELFS, FARADAY CLOSZT, 12OV 
12.1 7 

4.88 

30.69 

8.96 

47.04 

71.18 

17.42 

41 5.52 

233.1 1 

11.39 

' 9.32 

68.32 

506.24 

12.32 

20.16 

5.58 

940.56 

3899.31 

14276.40 

11.39 

358.40 

31.44 

6.04 

1.04 

1 

6 

6 

1 

1 

1 

26 

1 

3 

1 

1 

4 

2 

1 

8 

2 

1 

1 

1 

1 

3 

1 

1 

3 

8 

73.02 BLOCK TERMINAL 12 POST SINGLE 
STRIP AAR 14.1.6 WITH 1 AAR 

29.28 BLOCK TERMINAL 2 POST AAR 
14.1.8WlTHl AAR 14.1.11 

30.69 CABLE CONVERTER 
PROTOCOUMEDIA WAYSIDE ACCESS 

8.96 EXTRACTOR DWG 59688-4 
TERMINAL GRS CAT P3-308 REF 

47.04 PLUGBOARD KIT TYPE B I  OR ST1 
RELAY ASSEMBLY WITH 12 EACH 

1850.68 ARRESTER LPC 15012-1 0-30V DC 
OR 0-24V AC RATED AT 15 AMP 

17.42 WRENCH DWG 55393-3 GRI " E  
TERMINAL POST NUT GRS CAT 

1246.56 CHARGER BATTERY ELC 12/20 S 
20 AMP 10-19.9 VDC ROTARY SW 

233.1 1 KIT 240V AC EMERGENCY 
GENERATOR CABLE AND 

11.39 RELAY POTTER BRUMFIELD 

37.28 SOCKET RELAY POTTER & 
KHAUI7D12-12V 160 OHMS 

BRUMFIELD 27E166 NEWARK 
136.64 PLATE MOUNTING FOR 2 TYPE 

KHAU RELAY SOCKETS ON GRS B1 
506.24 ARRESTER GE 9L1 OKAC213 FOR 

240 VOLT SINGLE PHASE 3 WIRE 

TRACK SERIES RED LABEL USGA 
98.56 ARRESTER US&S N451552-0201 

40.32 ARRESTER HARMON 20221 7-000 
AGE-I TRACK AIR GAP EQUALIZER 

5.58 CONTAINER CIRCUIT PRINT 24" 
SCHEDULE 20 4" PVC PIPE WITH 

940.56 CONVERTER PROTOCOUMEDIA 
WAYSIDE ACCESS GATEWAY (WAG) 

3899.31 PREDICTOR SAFETRAN GCP-4000 
SEAR-Ill AUTO TEST PKG FOR 

2-TRACK DUAL CASE WIRECORDER 

KHAU17A12-120 3900 OHMS 

14276.40 PREDICTOR SAFETRAN GCP-4000 

34.17 RELAY POTTER BRUMFIELD 

358.40 RELAY SAFETRAN 400023 500 
OHMS CONTACTS 6FB HEAVY DUTY 

31.44 RESISTOR ADJUSTABLE 0.340 TO 
3.00 OHMS 2.24A 15W SAFETRAN 

18.12 CONNECTOR BUS 1" CENTERS 112" 
X 3 6  18 GAGE PUNCHED 114" X 

8.32 LINK TEST ASSEMBLY 1" CENTERS 
COMPLETE WITH INSULATED 

Page 2 of 6 Estimate ID: 109331 
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Shop Material List for CSX Project: lL2005036 (Effective: 03/08/2006), 
Installation of flashing light signals and gates. 

Xenia, IL - BC 252.58 

Catalog lum Cond Unit Price Qtv Cost Description 
020-4200350 1 1.68 14 23.52 LINK TEST ASSEMBLY 2-3/8 

CENTERS COMPLETE WITH 
020-8000067 1 14.38 2 28.76 LOCK AMERICAN HIOSIGRA CSX 

SIGNAL PADLOCK WITH BLACK 
250-0001 827 1 12.74 1 12.74 BREAKER CIRCUIT S Q  D (20235 

u 
Total Cost: $ 29,428.51 

., 

.. 

Page 3 of 6 Estimate ID: 109331 

, 111'1 
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Field Material List for CSX Project: lL2005036 (Effective: 03/08/2006) 
Installation of flashing light signals and gates. 

Xenia, IL - BC 252.58 

Cathloa Num Cond Unit Price Qtv Cost Description 
N/A 14.00 24 336.00 CONNECTOR, RETAINING WALL 
N/A 
020-001 3686 

020-001 3908 

020-001 4620 

020-00251 45 

020-0052475 

020-0053220 

020-0054073 

020-0055421 

020-005T674 

020-0057275 

020-1 040322 

020-1 040540 

020-1 040550 

020-1 36001 4 

020-1 36001 6 

020-1 3601 04 

020-2500645 

0 2 0 - 2 5 0 3 0 7 8 

020-2503092 

0 2 0 - 2 5 0 3 0 9 4 

020-3901 895 

020-393001 0 

020-4200340 

020-4200900 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

17.00 
33.56 

5.06 

58.00 

465.70 

11 2 0  

1.82 

170.68 

12.24 

5434.34 

0.80 

168.00 

26.88 

39.20 

825.09 

16.64 

1080.30 

309.12 

114.39 

20.33 

30.69 

84.00 

3.70 

1.04 

0.24 

20 
1 

350 

40 

2 

4 

150 

2 

6 

2 

400 

30 

2 

2 

1 

1 

1 

2 

2 

2 

2 

2 

2 

30 

6 

340,OO RAILING, RETAINING WALL 
33.56 BOOTLEG KIT CSX RAIL CONN 

W/15 FT 311 6 IN BDSTRAND 6/64 

CONDUCTOR INCLUDES 13 

PRECAST 2' HIGH X 4' LONG 
931.40 SHUNT ENCLOSURE INTERRAIL P/N 

1771 .OO CABLE UG COMPOSITE 19 

2320.00 WALL RETAINING CONCRETE 

IRS-SE8A WAYSIDE MOUNT 
44.80 ARM EXTENSION IO-1/2  ALUM 

WITH 3 / 8  DIAMETER MOUNTING 
273.00 CABLE POWER UG 3 COND NO 6 

AWG, SHOW LENGTH ON EACH 
341.36 BRACKET ASSY GATE ARM 

CONVERSION INCLS BRKT MTG 
73.44 BRACKET SIGN 4 OR 5 MAST 

W/1/2 U-BOLT FOR ALL SIGNS 
10868.68 SIGNAL 0220-L GCWD GATE ASSY 

DWG SS222 INCLS 18 FBRGL ARM 
320.00 WIRE UG TRACK TWISTED PAIR 

NO. 6 AWG SOLID CONDUCTOR 
5040.00 BATTERY SAFT SPLl65,165 AH 

POCKET PLATE NICKEL CADMIUM 
53.76 TRAY BATTERY FIBER CO 

78.40 TRAY BATTERY FIBER CO 
82687-1-P 1 2  WIDTH 2 4  LONG 

82687-3-P 1 2  WIDTH 38" 
825.09 PACKAGE FOREMANS CARE FOR 

ALUMINUM TYPICAL BOM FOR USE 
16.64 PACKAGE SAFETY & SECURMENT 

WITH 1 EA CAUTION TAG 1 EA 
1080.30 LAYOUT METER SERVICE WITH 3 0  

POLE CSX DWG SS351 SH 2 ITEMS 

NARROW BAND 645HZ 
228.78 MODULE SAFETRAN GATE TIP 

61 8.24 SHUNT SAFETRAN 62775-645 

SENSOR (A80281-2) USE WITH 
40.66 KIT GATE TIP SENSOR RETAINING 

BRACKET INSTALLATION KIT, 
61.38 KIT MINI TRACKSIDE SENSOR 

BRACKET KIT SSC 074035-8X FOR 
168.00 TIP FLEX HWY CROSSING GATE 24 

7.40 KIT GATE ARM WARNING STICKER 

31 2 0  LINK TEST ASSEMBLY 1" CENTERS 
COMPLETE WITH INSULATED 

329860 FOR NO. 14 WIRE 

IN LONG RED & WHITE STRIPES 

KIT INCLUDES 1-EA 5x3" 

1.44 CONNECTOR SHEATHING AMP 

Page 4 of 6 Estimate ID: 109331 
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Field Material List for CSX Project: lL2005036 (Effective: 03/08/2006) 
Installation of flashing light signals and gates. 

Xenia, IL - BC 252.58 

Cathloa Num Cond Unit Price Qty Cost Description 
020-9999991 1 100.00 1 100.00 BLOCKING AND BRACING FOR 

PROJECTS BURCO DlST , 
360-0006100 1 33.78 1 33.78 STOOL STEP WOOD 1 4 X  2 0  

SIGNAL MAINTAINERS CSXT 
360-08001 45 1 4.18 1 4.18 BROOM WAREHOUSE CORN HVY DUTY 

ID300 

Total Cost: $ 26,042.49 4 

Page 5 of 6 Estimate ID: 109331 
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Consumables List for CSX Project: iL2005036 (Effective: 03/08/2006) , 
Installation of flashing light signals and gates. 

Xenia, IL - BC 252.58 

Cataloa Num Cond Unit Price Qtv Cost Descridion 
50.00 120 6000.00 FILL MATERIAL. 1 CUBIC YARD NIA 

NIA 
020-001 7605 

020-001 7607 

020-001 7625 

020-001 7630 

020-001 7635 

020-002861 0 

020-1 71 0045 

020-2060072 

020-2060074 

020-3261970 

020-4200880 

020-4200892 

020-4251 190 

020-4251 290 

020-4251 295 

020-9999992 

450-001 921 2 

800.00 
1 0.22 

1 0.54 

1 0.35 

1 0.1 1 

1 0.80 

1 0.50 

1 2.62 

1 666.40 

1 476.00 

1 9.41 

1 0.53 

1 0.44 

1 0.45 

1 0.53 

1 0.60 

1 50.00 

1 0.20 

1 
350 

500 

150 

200 

130 

100 

200 

2 

2 

2 

2 

27 

120 

30 

6 

1 

100 

800.00 WALKWAY ROCK, 10 CUBIC YARDS 
77.00 WIRE CASE 10 AWG FLEX CSX 

SPEC SS796 OKONITE 
270.00 WIRE CASE TW PR NO 10 AWG 

FLEX CSX SPEC SS796 TWIST 2 
52.50 WIRE CASE TW PR NO 14 AWG 

FLEX CSX SPEC SS796 TWST 2 
22.00 WIRE CASE NO 16 AWG FLEX CSX 

SPEC SS796 FURN 1000 FT'SPOOL 
104.00 WIRE SIGNAL DEL 018 NO 6 

COPPER STRANDED SINGLE 
50.00 TERMINAL RING AMP 35628 

YELLOW PLASTI-BOND HVY DUTY 
524.00 CONDUIT SDR 13.5 4" 

POLYETHYLENE TRENCHLESS 

ASSEMBLY 7' X 1 0  COMPLETE 
952.00 EXTENSION 1 0  X 3' USE WITH 

XING GATE AND SIGNAL MAST 

1332.80 FOUNDATION HELICAL SCREW-IN 

18.82 DECAL ASSY 2 BLACK PRESSURE 
SENSITIVE VINYL PRE-MASKED 

CENTERS AAR 14.1.15-4 NICKEL 

AAR 14.1.15-3 NICKEL PLATED 

PLASTCBOND WIRE SIZE 10-12 

1.06 CONNECTOR TERMINAL 2-318" 

11.88 CONNECTOR TERMINAL 1" CENTERS 

54.00 TERMINAL RING AMP 35627 BLACK 

15.90 TERMINAL WIRE AMP 322051 BLUE 
WIRE SIZE NO 6 AWG 114" STUD 

3.60 TERMINAL WIRE AMP 322007 BLUE 
WIRE SIZE NO 6 AWG 318 STUD 

50.00 HOUSE, SIGNAL HANDLING 
CHARGE, BURCO DISTRIBUTION 

20.00 SCREW 10 X 1" SHT METAL PAN 
HD TYPE A COARSE THREAD 

Total Cost: $ 10,359.56 
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